




PURCHASE ORDER CITY OF BATAC

ORIGINAL COPY

Supplier: TRAFFIC SUPPLIES & CONSTRUCTION CORPORATION	P.O. No: PSIAD-2024-06-027
Address: BRGY. MARCELO GREEN, SUCAT, PARANAQUE CITY	Date: JUN 27 2024
E-mail Address:	Mode of Procurement: PB
Telephone No.:	P.R. No: 100-2024-04-082
TIN:	Date: 04/29/2024



Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein.

Place of Delivery City of Batac, Ilocos Norte	Delivery Term: FOB Destination; Freight Prepaid
Date of Delivery w/in _____ days upon receipt of NTP	Payment Term: n/120

ITEM NO.	QTY	UNIT	DESCRIPTION	UNIT COST	AMOUNT
1			Traffic Light and Pedestrian Control		
			A11 Pole Footing, Trenching, Handholes and Traffic Sign with Post		
	2	units	-Construction of Type A11 Footing	49,005.00	98,010.00
	135	m	-Concrete Trenching	1,068.75	144,281.25
	4	units	-Construction of Type B Footing	40,095.00	160,380.00
	6	units	-Handhole	35,640.00	213,840.00
	4	pcs	-Traffic Sign, Pedestrian Crossing	20,047.50	80,190.00
	4	pcs	-Traffic Sign, Do No Block Intersection	20,047.50	80,190.00
			-A11 Traffic Light Pole and Pedestrian Signal Lanterns Pole		
	2	units	-Supply & Installtion of A11 Traffic Light Pole w/ 6m Arm Length	175,972.50	351,945.00
	4	units	-Supply & Installtion of Pedestrian Signal Lanterns Pole	57,915.00	231,660.00
			Application of Thermo Plastic Pavement Markings		
	90	sq. m.	-White	1,336.50	120,285.00
	55	sq. m.	-Yellow	1,336.50	73,507.50
	7	pcs	-Double Arrow	3,675.38	25,727.66
	50	m	-50mm Pipe Laying for Electrical Connections and Signal Cables	4,000.00	200,000.00
	85	m	-100mm Pipe Laying for Electrical Connections and Signal Cables	4,500.00	382,500.00
	4	sets	-Installation, Testing and Commisioning of 300mm, Circular, 5 aspect with Count Down timer Traffic Lights Lanterns	77,962.50	311,850.00
	4	units	-Installation, Testing and Commisioning of 200mm, Circular, 4 aspect Traffic Lights Lanterns	53,090.00	212,360.00
			x-x-x-x Page 1 x-x-x-x		
(TOTAL AMOUNT IN WORDS)				Sub-total	2,686,726.41

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent or everyday of delay shall be imposed.

Very truly yours,

ENGR. ALBERT D. CHUA
City Mayor

Conforme: **TRAFFIC SUPPLIES & CONSTRUCTION CORPORATION**


 Signature Over Printed Name

 Date (mm/dd/yyyy) **6-28-2024**



PURCHASE ORDER CITY OF BATAC

Supplier: TRAFFIC SUPPLIES & CONSTRUCTION CORPORATION	P.O. No: PC/MD-NSM-06-027
Address: BRGY. MARCELO GREEN, SUCAT, PARAÑAQUE CITY	Date: JUN 27 2024
E-mail Address:	Mode of Procurement: PB
Telephone No.:	P.R. No: 100-2024-04-082
TIN:	Date: 04/29/2024



Gentlemen:
Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery City of Batac, Ilocos Norte	Delivery Term: FOB Destination; Freight Prepaid
Date of Delivery w/in _____ days upon receipt of NTP	Payment Term: n/120

ITEM NO.	QTY	UNIT	DESCRIPTION	UNIT COST	AMOUNT
	1	set	-Installtion, Testing and Commissioning of Intelligent Traffic Controllers (Upgradable/Updatable) and Accessories	1,270,232.20	1,270,232.20
	1	lot	-Installation Electrical Connection (Panel Board with Circuit Breaker)	155,925.00	155,925.00
			Complete Installation and Termination of Signal Cable Wirings		
	75	m	-29 Core Signal Cable	2,032.15	152,411.25
	35	m	-10 Core Signal Cable	1,355.21	47,432.35
	35	m	-12 Core Signal Cable	876.52	30,678.20
	30	m	-8 Core Signal Cable	602.09	18,062.70
	75	m	-4 Core Signal Cable	317.20	23,790.00
	1	set	-Complete Installation of Signal Cable Wiring including Termination (Labor only)	44,550.00	44,550.00
			Installtion and Testing of 300mm Static Pedestrian Signal Lanterns		
	8	sets	-Pedestrian Lantern 300 Static	28,957.50	231,660.00
			Engineering and General Preliminaries:		
	1	lot	-Evaluation of Traffic Signals Performance (Fine tuning over a period of 2 weeks)	31,185.00	31,185.00
	1	lot	-Mobilization and Demobilization	147,100.00	147,100.00
	1	lot	-Temporary Facilities	55,687.50	55,687.50
	1	lot	-Warning and Caution Signs and other Safety Devices during the Construction	22,275.00	22,275.00
			Others:		
	1	lot	Training for Local Controller Use	22,275.00	22,275.00
	1	lot	After Sale Services	9,980.00	9,980.00
			x-x-x-x Nothing Follows x-x-x-x-x	Sub-total (Page 1)	2,686,726.41
(TOTAL AMOUNT IN WORDS)			<i>Four Million Nine Hundred Forty-nine Thousand Nine Hundred Seventy pesos and 61/100</i>	Total	4,949,970.61

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent or everyday of delay shall be imposed.

Very truly yours,

ENGR. ALBERT D. CHUA
City Mayor

Conforme: **TRAFFIC SUPPLIES & CONSTRUCTION CORPORATION**
Signature Over Printed Name
6-28-2024
Date (mm/dd/yyyy)