CONTRACT AGREEMENT

THIS AGREEMENT made the between CITY GOVERNMENT OF BATAC, represented by ENGR. ALBERT D. CHUA (hereinafter called "the Entity") of the one part and TRAFFIC SUPPLIES & CONSTRUCTION CORPORATION, represented by ARTHUR G. SAN GABRIEL of Lot 4-B-1-B, Brgy. Marcelo Green Sucat, Parañaque City, Metro Manila (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly "PURCHASE OF TRAFFIC LIGHTS WITH TIMER" and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of FOUR MILLION NINE HUNDRED FORTY-NINE THOUSAND NINE HUNDRED SEVENTY & 61/100 PESOS (PHP4,949,970.61), (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, *viz.*:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and



- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of FOUR MILLION NINE HUNDRED FORTY-NINE THOUSAND NINE HUNDRED SEVENTY & 61/100 PESOS (PHP4,949,970.61) or such other sums as may be ascertained, TRAFFIC SUPPLIES & CONSTRUCTION CORPORATION agrees for the PURCHASE OF TRAFFIC LIGHTS WITH TIMER in accordance with his/her/its Bid.
- 4. The **CITY GOVERNMENT OF BATAC** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

ENGR. ALBERT D. CHUA City Mayor

for:

for:

City Government of Batac

Traffic Supplies & Construction Corporation

President/Authorized Representative

Republic of the Philippines Province of Ilocos Norte

CITY OF BATAC

67-2024-06-016

ACKNOWLEDGEMENT

BEFORE ME, Notary Public in the	Chile	<u>UN</u>	perso	nally
appeared ENGR. ALBERT D. CHUA, with Office I.D.				
Government of Batac, in his official capacity as City May				
representing the Republic of the Philippines, and A	ARTHUR	G. SAN	GABRIEL,	with
TIN:101-739-048, valid until issu				
representing TRAFFIC SUPPLIES & CONSTRUCTION C				
be the same persons who executed foregoing CO				
acknowledged to me that the same is their true act a	and deed	for and	in behalf c	f the
PARTIES they represent.				
This consist of THREE (3) pages include ACKNOWLEDGEMENT is written duly signed by the cont	_	_	on which	the
IN WITNESS WHEREOF, have hereunto affine at the	xed my	signature <u>/</u>	and seal	this
2 7 JUN 2024		and a second sec		

ROLL NO. /359 IBP NO. 326601 12/11/2023 PTR NO. 2609626 01/04/2024 MOLE COMPLIANCE NO VII-0009110 04/14/2025

Doc. No. Page No. Book No. Series of 45

Page 3 of 3